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PAVEMENT MARKING SCHEDULE

F.AB. TOTAL
RTE. SECTION COUNTY SHEETS

22 _._J6B ____ WHITESIDE | _201

STA. TO STA,

FED. ROAD DIST, NO, . IILLINOIS! FED, AID PROJECT

CONTRACT NO. 64656

78001110 78001110 78000200 78000200 7 78000600 78000650 78001180 78000100
PAINT PAVT MKNG PAINT PAVT MKNG THERMO PLASTIC THERMO PLASTIC THERMO PLASTIC THERMOPLASTIC THERMOPLASTIC THERMOPLASTIC PAINT PAVT MARKING | THERMOPLASTIC PAV
LOCATION LINE 4* LINE 4" PAVT MKNG LINE 4" |  PAVT MKNG LINE 4" PAVT MKNG LINE 8”  |PAVT MKNG LINE12"| PAVT MKNG LINE 12" PAVT MKNG LINE 24" LINE 24" MARKING - LETTERS
REMARKS WHITE YELLOW WHITE YELLOW WHITE WHITE YELLOW WHITE WHITE SYMBOLS
FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT SQFT
IL RTE 78 (SOUTH)
RT STA 417+10 TO RT STA 477+99. EOP SOLID 5089.5
CL STA 417+10 TO CL STA 477-+99. CL SKIP DASH 1520
LT STA 417+10 TO LT STA 477+99. EOP SOLID 8089.5
RT STA 477+99.51 TO RT STA 480+ EOP SOLID 217
RT STA 481+23.5 TO RT STA 483+2 EOP SOLID 222
ICL STA 477+99.51 TO CL STA 483+ CL DOUBLE 1052
LT STA 477+99.51 TO LT STA 483+ EOP SOLID 550
RT STA 483+22 ISLAND 17
RT STA 483+22 ISLAND 42
RT STA 483+22 ISLAND 82
LT STA 483+22 ISLAND "7
LT STA 483422 ISLAND 17
LT STA 483+22 ISLAND 178
RT STA 483+10.8 SOLID STOP LINE 12
RT STA 483+30 SOLID STOP LINE 18
3RD STREET
LT STA 50+42 SOLID STOP LINE 21
RT STA 50+13.7 TO RT STA 56+62 EOP SOLID 669
LT STA 50+13.7 TO LT STA 56+62 EOP SOLID 643
IL RTE 78/ MOLINE RD
RT STA 496+00 TO RT STA 608+90 EOP SOLID 11390
LT STA 496+00 TO LT STA 567+00 EOP SOLID 7100
RT STA 1569+76 TO RT STA 1576+0 EOP SOLID 524
LT STA 1667+00 TO LT STA 1576+0 EOP SOLID 900
LT STA 569+76 TO LT STA 609+90 EOP SOLID 4014
LT & RT W. MOLINE RD TO iL. RTE EOP SOLID 858
CL STA 496+00 TO Cl. STA 569+54 CL SKIP DASH 1840
CL STA 496+00 TO CL STA 499+73 CL SOLIDLT 373
CL STA 514+37 TO CL STA 523+80 CL SOLID RT 943
CL STA 624+66 TO CL STA 533+62 CL SOLIDLT 896
CL STA 569+54 TO CL. STA 581+49 CL DOUBLE 2390
CL STA 581+49 TO CL STA 609+90 CL SKIP DASH 710
CL STA 581+49 TO CL STA 590+00 CL SOLID LT 851
CL STA 1567+91 TO CL STA 1576+0 CL DOUBLE 1618
CL W. MOLINE RD TO IL RTE 78 NO CL SOLID 429
RT STA 1475+35 TO RT STA 496+00 EOP SOLID 2065
LT STA 1475+35 TO LT STA 496+00 EOP SOLID 2085
CL STA 1481+19.4 TO CL STA 1483 CL SOLID 200
STA 1475+99.35 TO STA 1483+19 MEDIAN EDGES 2160
STA 1475+99.35 TO STA 1483+19.3 MEDIAN DIAGONALS 68
STA 484+40 TO STA 495+59 MEDIAN EDGES 4100
STA 484+40 TO STA 495+59 MEDIAN DIAGONALS 500
STA 484+46 TO STA 487+60 RT TURN LANE SOLID 314
LT & RT TURN LANES ARROW 109.2
1ST APPLICATION TOTAL 38277 11570 5353 7312 673 260 568 30 21 109.2
[2ND APPLICATION TOTAL ( APPLY TO PAINT QUANTITY ONLY) 38277 11570 21
TOTAL QUANTITY 76554 23140 5353 312 673 260 568 30 42 109.2

PAVEMENT MARKING SCHEDULE




